STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 11/ 00 I N FRESNO COUNTY NEAR EASTON FROM 10/ 12/ 00
CONTRACT NUMBER 06-342154 1.2 KM NORTH OF ELKHORN AVENUE CONTRACT CCDE 'A '
LOCATI ON 06- FRE-41-6.5/16. 2 TO 0.2 KM SQUTH OF ADAMS AVENUE 77 CONTRACT | TEMS
W DEN EXI STI NG EXPRESSWAY FEDERAL Al D ACNH P041-(090)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 24 FUND TOTAL HE14 11, 225, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUVBER OF BI DDERS 8 ENG NEERS EST 10, 047, 862. 50 AMOUNT UNDER 373, 482. 50 PERCENT UNDER EST 3.72
PROGRAM ELEMENTS 1P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 9, 674, 380. 00 5 FORD CONSTRUCTI ON COVPANY | NC 209 333-1116
00391570
639 EAST LOCKEFORD STREET FAX 209 333-8597
LODI CA 95240
2 9, 758, 520. 80 3 AMERI CAN PAVI NG CO 559 268-9886
00181430
P O BOX 11627 FAX 559 268-0662
FRESNO CA 93774
3 9, 893, 258. 74 7 LEES PAVI NG | NC 559 651-1337
00282929
1212 NORTH PLAZA DRI VE FAX 559 651-2335
VI SALIA CA 93291
4 10, 105, 000. 00 2 WASHI NGTON GROUP | NTERNATI ONAL 909 425-4200
I NC 00000178
P O BOX 600 FAX 909 862- 8433
H GHLAND CA 92346
5 10, 135, 625. 56 1 M J MENEFEE CONST | NC 559 896- 6745
00745178
9754 S LEONARD FAX 559 891-8337

SELMA CA 93662



06- 342154
06- FRE-41-6
10/ 11/ 00

6

10, 226, 694. 20

10, 267, 533. 10

10, 332, 171. 00

DAVID A BUSH INC C D S

518 NORTH REDI NGTON
HANFORD CA 93230
AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

559 251-3425
00772785
FAX 559 251-5518

559 299-3290
00631980
FAX 559 299- 3503

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
10/ 12/ 00



06- 342154
06- FRE-41-6
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
10/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FOSTER AND SONS

CLovis CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

MADCO

SELMA CA

REYCO SM TH AND REYNOLDS
CORONA  CA

SAFETY STRI PI NG

VISALIA CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

GRADI NG AND ASPHALT CONCRETE PAVI NG ( PARTI AL)
SI GNAGE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

EROS| ON CONTROL ( PARTI AL)

STRI PI NG ( PARTI AL)

LI GHT PAVI NG ( PARTI AL)



06- 342154 Bl D245
06- FRE-41-6 PACGE 4
10/ 11/ 00 10/ 12/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO

GOSHEN CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

KARLESKI NT CRUM

SAN LU S OBI SPO CA
MADCO ELECTRI C

SELMA CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

SANCHEZ GRADI NG

FRESNO CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

SI GNS

ERGCSI ON CONTROL

ELECTRI CAL

STRI PI NG

Pl PE LI NES

CONCRETE PAVI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APCO

GOSHEN CA

BOBBI E MACK GRI NDI NG
VISALIA CA

FLOYD JOHNSTON CONSTRUCTI ON
CLovis CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS
EQUI PMENT RENTAL

UNDERGROUND



06- 342154 Bl D245

06- FRE-41-6 PAGE 5

10/ 11/ 00 10/ 12/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 HUNSAKER SAFETY AND S| GNS SI GNS AND ETC

FRESNO CA

KARLESKI NT CRUM | NC ERGCSI ON CONTROL

SAN LU S GBI SPO CA

MADCO ELECTRI CAL

SELMA CA

OUR VALLEY FENCE COVPANY METAL BEAM GUARD RAI L

RI DGECREST CA

SAFETY STRI PI NG SERVI CE STRI PI NG

VISALIA CA

SAPPER CONSTRUCTI ON CONCRETE PAVI NG

SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

DI VERSI FI ED CONCRETE CUTTI NG SAW AND SEAL PORTLAND CEMENT CONCRETE PAVEMENT

SPARKS NV

HUNSAKER SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

FRESNO CA

MADCO ELECTRI CAL

SELMA CA

CONTI NUED ON NEXT PAGE



06- 342154
06- FRE-41-6
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
10/ 12/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

OUR VALLEY FENCE

RI DGECREST CA

REYCO SM TH AND REYNOLDS
CORONA CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

ERGCSI ON CONTROL

TRAFFI C STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRI C COVPANY
P O BOX 6060

FRESNO CA 93703-6060
APCO

P O BOX 790

GOSHEN CA  93227-0790
K R C SAFETY

6084 W HURLEY AVENUE
VI SALI A CA 93291

M BUMGARNER | NC

1175 GREENVI LLE ROAD
LI VERMORE CA 96550-9761
PACI FI C BORI NG

P O BOX 727
CARUTHERS CA 93609

CONTI NUED ON NEXT PAGE

ELECTRI CAL

DI KE PLACEMENT

SI GNS

GUARD RAI L

BORI NG



06- 342154
06- FRE-41-6
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
10/ 12/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

REYCO SM TH AND REYNOLDS
206 N SM TH AVENUE

CORONA CA 90720

SAFETY STRI PI NG SERVI CE

P O BOX 669

VI SALIA CA 93279- 0669
SAPPER CONSTRUCTI ON COVPANY
P O BOX 1069

SPRI NG VALLEY CA 91979

Bl DDER | D NAME AND ADDRESS

ERGCSI ON CONTROL

STRI Pl NG

CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APCO

GOSHEN CA

HUNSAKER SAFETY AND SI GNS
FRESNO CA

MADCO ELECTRI C

SELMA CA

OUR VALLEY FENCE COVPANY
RI DGECREST CA

PACI FI C BORI NG

CARUTHERS CA

REYCO SM TH AND REYNOLDS
CORONA CA

CONTI NUED ON NEXT PAGE

| TEMS 38 THRU 42

I TEMS 5, 9, 17 AND 63 THRU 65
ELECTRI CAL

| TEMS 66 THRU 68

| TEM 55

ERGCSI ON CONTROL



06- 342154
06- FRE-41-6
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
10/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SAFETY STRI PI NG

VI SALIA CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEMS 7, 8, 10, 14 THRU 16 AND 69 THRU 73
| TEMS 36, 44, 45 AND 77 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO

GOSHEN CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

OUR VALLEY FENCE

RI DGECREST CA

REYCO SM TH AND REYNOLDS | NC
CORONA CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

SUM T ELECTRI C

FRESNO CA

ASPHALT CONCRETE DI KE ( PARTI AL)

CONSTRUCTI ON AREA S| GNS AND ROADSI DE SI GNS ( PARTI AL)
METAL BEAM GUARD RAI L ( PARTI AL)

EROS| ON CONTROL ( PARTI AL)

STRI PI NG ( PARTI AL)

CONCRETE PAVEMENT ( PARTI AL)

ELECTRI CAL ( PARTI AL)



06- 342154
06- FRE-41-6
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
10/ 12/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO

GOSHEN CA

HUNSAKER SAFETY AND S| GNS
FRESNO CA

MADCO ELECTRI C

SELMA CA

OUR VALLEY FENCE COVPANY
RI DGECREST CA

REYCO SM TH AND REYNOLDS
CORONA  CA

SAFETY STRI PI NG SERVI CE
VI SALIA CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

SAPPER CONSTRUCTI ON

SPRI NG VALLEY CA

WEST COAST BORI NG
BAKERSFI ELD CA

ASPHALT CONCRETE DI KE

SI GNS

ELECTRI CAL

METAL BEAM GUARD RAI L

ERGCSI ON CONTROL

STRI PI NG

JO NT SEALS

LEAN CONCRETE BASE, PORTLAND CEMENT CONCRETE PAVI NG

BORI NG AND JACKI NG



06- 342154 Bl D245

06- FRE- 41- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 11/ 00 10/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070015 OVERHEAD VDAY 200 1, 200. 00 240, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 7,770 4.00 31, 080. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 75 125. 00 9, 375. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 440 30. 00 13, 200. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 560 3.00 1, 680. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
12 150206 ABANDON CULVERT EA 1 500. 00 500. 00
13 150668 REMOVE FLARED END SECTI ON EA 11 250. 00 2, 750. 00
14 150710 REMOVE TRAFFI C STRI PE M 53, 900 2.00 107, 800. 00
15 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 390 20. 00 7,800. 00
16 150722 REMOVE PAVEMENT MARKER EA 3, 600 1. 00 3, 600. 00
17 150742 REMOVE ROADSI DE S| GN EA 3 75. 00 225. 00
18 150820 REMOVE | NLET EA 3 500. 00 1, 500. 00
19 151224 REMOVE DEL| NEATOR EA 24 30. 00 720. 00
20 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 13 120. 00 1, 560. 00
21 152387 RELOCATE ROADSI DE SI G\- TWO POST EA 6 300. 00 1, 800. 00
22 152439 ADJUST FRAVE AND GRATE TO GRADE EA 11 1, 000. 00 11, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 31, 500. 00* 31, 500. 00
24 190101 ROADVAY EXCAVATI ON B 52, 500 7.50 393, 750. 00
25 193114 SAND BACKFI LL B 17 500. 00 8, 500. 00
26 198001 | MPORTED BORROW B 187, 000 7.50 1, 402, 500. 00
27 (S) 203003 STRAW ( ERCSI ON' CONTRQL) TONN 53 200. 00 10, 600. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 9, 000 .45 4, 050. 00
29 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 410 75. 00 30, 750. 00
30 (S) 203056 COMVERCI AL FERTI LI ZER ( ERGSI ON CONTRQL) KG 2, 250 .90 2,025. 00
31 (S) 203024 COMPOST ( EROSI ON' CONTROL) KG 37, 500 .80 30, 000. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3, 000 2.25 6, 750. 00
33 (S) 018672 DRI LL SEED ( EROSI ON CONTROL) HA 21 3, 800. 00 79, 800. 00
34 (S) 208746 200 MM BI TUM NOUS COATED STEEL Pl PE M 200 110. 00 22, 000. 00
CONDUI T (1. 63 MV THI CK)
35 260201 CLASS 2 AGGREGATE BASE B 14, 900 42.00 625, 800. 00
36 280000 LEAN CONCRETE BASE B 14, 500 65. 00 942, 500. 00



06- 342154 Bl D245

06- FRE- 41- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 11/ 00 10/ 12/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 390155 ASPHALT CONCRETE ( TYPE A) TONN 30, 400 43.00 1, 307, 200. 00

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 440 40. 00 57, 600. 00
AREA)

39 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 440 3. 00 1, 320. 00

40 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 38 5. 00 190. 00

41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 14, 500 1.50 21, 750. 00

42 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 24 5. 00 120. 00

43 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 63 100. 00 6, 300. 00

44 401000 CONCRETE PAVEMENT VB 25, 800 90. 00 2, 322, 000. 00

45 404092 SEAL PAVEMENT JO NT M 37, 500 4.00 150, 000. 00

46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 62 1, 000. 00 62, 000. 00

47 566011 ROADSI DE SI GN - ONE POST EA 40 175. 00 7,000. 00

48 566012 ROADSI DE SI GN - TWD POST EA 20 500. 00 10, 000. 00

49 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 13 75. 00 975. 00
METHOD)

50 620909 450 MM ALTERNATI VE Pl PE CULVERT M 68 100. 00 6, 800. 00

51 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 040 125. 00 130, 000. 00

52 641134 450 MM PLASTI C PI PE M 18 250. 00 4, 500. 00

53 650365 450 MM REI NFORCED CONCRETE Pl PE M 130 150. 00 19, 500. 00
(CLASS I11)

54 650370 600 MV REI NFORCED CONCRETE Pl PE M 23 175. 00 4,025. 00
(CLASS I11)

55 655367 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 35 1, 000. 00 35, 000. 00
(CLASS I11)

56 664091 450 MM Bl TUM NOUS COATED CORRUGATED M 63 140. 00 8, 820. 00
STEEL PI PE (2.77 MM THI CK)

57 664097 600 MV BI TUM NOUS COATED CORRUGATED M 160 160. 00 25, 600. 00
STEEL PI PE (2.77 MM THI CK)

58 705044 450 MM STEEL FLARED END SECTI ON EA 3 450. 00 1, 350. 00

59 705045 600 MV STEEL FLARED END SECTI ON EA 46 500. 00 23, 000. 00

60 721012 ROCK SLOPE PROTECTI ON VB 370 140. 00 51, 800. 00
(BACKI NG NO. 3, METHOD B)

61 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 370 1.00 1, 370. 00

62 ( SF) 750007 FRAMVE AND GRATE EA 68 200. 00 13, 600. 00

63 820107 DELI NEATOR ( CLASS 1) EA 220 35.00 7,700. 00

64 820110 M LEPOST MARKER EA 28 50. 00 1, 400. 00

65 820131 OBJECT MARKER ( TYPE K) EA 20 30. 00 600. 00

66 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 175. 00 4, 025. 00



06- 342154 Bl D245

06- FRE-41-6 CONTRACT PROPOSAL OF LOW BI DDER PACGE 12
10/ 11/ 00 10/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,300. 00 4, 600. 00
68 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 500. 00 3, 000. 00
69 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG 2 1, 250 26. 00 32,500. 00
70 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 98, 800 .45 44, 460. 00
71 (S) 840655 PAI NT TRAFFI C STRI PE (1- COAT) M 2,950 1.00 2,950. 00
72 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M 18 40. 00 720. 00
73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 330 3.00 15, 990. 00
74 (S) 860201 SI GNAL AND LI GHTI NG LS LUW SUM 150, 000. 00* 150, 000. 00
75 (S) 860403 H G-WAY LI GHTI NG LS LUWP SUM 80, 000. 00* 80, 000. 00
76 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUW SUM 40, 000. 00* 40, 000. 00
77 999990 MOBI LI ZATI ON LS LUWP SUM 892, 000. 00* 892, 000. 00

TOTAL 9, 674, 380. 00



| TEM

O©oOoO~NOOULA, WN P

06- 342154
06- FRE-41-6
10/ 11/ 00

15, 900
42,100
4.

129.
33.

3.

45, 970
1, 850.
398.

3.

17.

1.

48.
742.
48.

48.

95.

1, 060.
31, 500
11.
159.

5.

355.

3.

79.

00~
00
00
00
30

00
00
00
00
00
00
00~
10
00
30
00

30

.94
. 86

4,064.

44,
69.
42.
51.

.40

00

10
00
30
00

.40

32200.
580000.
5300.
53300.
15900.
42100.
31080.
9675.
14520.
1680.
45970.
1850.
4378.
161700.
6747.
3960.
144.
2226.
1152.
624.
570.
11660.
31500.
582750.
2703.
991100.
18815.
33300.
32513.
2115.
32250.
7200.
85344.
19080.
657090.
1000500.
1285920.
73440.
616.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 981.
117, 194.
5.

79.

32.

3.

94, 000
1, 859.
399.

2.

53.

1.

47.
745.
47.

47.

95.

1, 065.
30, 000
9.

159.

8.

500.

101.

OF

00*

00*

REMAI

10654.
200000.
5327.
21308.
15981.
117194.
41414.
5993.
14414,
1792.
94000.
1859.
4394.
113190.
20775.
4788.
143.
2237.
1150.
623.
575.

. 40|
30000.
472500.
2716.
1561450.
26539.
3870.
32763.
2407.
13875.
4800.
95256.
19178.
640700.
943950.
1368000.
145742,
1100.

11719

00|
00|
12|
83|
00|
30|
00|
82|
34|
56|
22|
34|

00|
00|
77|
00|
22|
00|
10|
50|
00|
00|
00|
00|
00|
00|
00|
40|
00|

15, 000
40, 000
3.

85.

40.

4.

15, 000
1, 500.
100.

2.

32.

1.

100.
745.
15.
130.
350.

1, 000.
31, 500
4.

100.

8.

200.
.50
.00
. 25
.50
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00*
00
00
00
00

NI NG BI DDERS

5000.
240000.
5000.
25000.
15000.
40000.
29914.
6375.
17600.
2520.
15000.
1500.
1100.
156310.
12480.
3600.
300.
2235.
360.
1690.
2100.
11000.
31500.
210000.
1700.
1496000.
10600.
4500.
32800.
2812.
18750.
6000.
80850.
17000.
596000.
1131000.
1368000.
79200.
1320.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 13
10/ 12/ 00
FI FTH
BI D AMOUNT
17, 297. 84* 17297
495. 97 99194
5, 976. 53* 5976
42, 621. 78* 42621
26, 591. 91* 26591
92, 500. 00* 92500
4.53 35198
145. 47 10910
22.17 9754
3.16 1769
19, 943. 93* 19943
883. 80 883
142. 66 1569.
3.42 184338.
19.50 7605.
1.22 4392.
147.78 443.
586. 52 1759.
33.25 798.
138. 54 1801.
166. 25 997.
970. 76 10678.
31, 500. 00* 31500.
7.80 409500.
199. 62 3393.
7.50 1402500.
371. 30 19678.
3.88 34920.
82. 89 33984.
.99 2227.
.90 33750.
2.49 7470.
4,249.42 89237.
89. 64 17928.
50. 15 747235.
79.92 1158840.
41. 68 1267072.
44.03 63403.
1.43 629.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
TOT

06- 342154

06- FRE-41-6
10/ 11/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

1.40 53
1.40 20300
1.40 33
500. 00 31500.
104. 00 2683200.
3.90 146250.
1, 166. 00 72292.
113. 00 4520.
225.00 4500.
80. 00 1040.
170. 00 11560.
180. 00 187200.
175. 00 3150.
239. 00 31070.
292. 00 6716.
1,113.00 38955.
219. 00 13797.
201. 00 32160.
228. 00 684.
297.00 13662.
205. 00 75850.
17.00 23290.
315. 00 21420.
34.00 7480.
45. 00 1260.
35.00 700.
456. 00 10488.
2,220.00 4440.
795. 00 1590.
27.00 33750.
.43 42484.
. 84 2478.
40. 00 720.
3.20 17056.
210, 000. 00* 210000.
35, 500. 00* 35500.
5, 000. 00* 5000.
79, 400. 00* 79400.

9, 758, 520. 80

SUMMARY OF
| THI RD
| Bl D
20| 2.50
00| 1.44
. 60| 2.50
00| 1. 00
00| 99. 00
00| 3.70
00| 1,171. 94
00| 113. 20
00| 226. 40
00| 79.91
00| 170. 46
00| 181. 12
00| 175. 79
00| 239. 72
00| 292. 99
00| 1,118.67
00| 220. 54
00| 202. 43
00| 229. 06
00| 298. 31
00| 240. 78
00| 1.07
00| 316. 42
00| 34.63
00| 45. 28
00| 35.32
00| 511. 39
00| 2,237.34
00| 799. 05
00| 28. 66
00| .70
00| .85
00| 11. 49
00| 2.66
00| 180, 000. 00*
00| 30, 000. 00*
00| 10, 000. 00*
00| 219, 828. 81*

REMAI

2554200.
138750.
72660.
4528.
4528.
1038.
11591.
188364.
3164.
31163.
6738.

. 45
13894,
32388.
687.
13722.
89088.
1465.
21516.
7618.
1267.
706.
11761.
4474.
1598.
35825.
69160.
2507.
206.
14177.
180000.
30000.
10000.
219828.
9, 893, 258. 74

39153

83
28
80
22
60
77

02
80
18
26
60
90
56|
60|
84|
40|
97|
68|
10|
00|
00|
50|
82|
80|
00|
00|
00|
81|

NI NG BI DDERS

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

3.00 114
3.00 43500
3.00 72
200. 00 12600.
95. 00 2451000.
5.00 187500.
2,400. 00 148800.
190. 00 7600.
430. 00 8600.
120. 00 1560.
90. 00 6120.
100. 00 104000.
250. 00 4500.
175. 00 22750.
130. 00 2990.
550. 00 19250.
155. 00 9765.
165. 00 26400.
180. 00 540.
265. 00 12190.
115. 00 42550.
1.00 1370.
345. 00 23460.
35.00 7700.
40. 00 1120.
45. 00 900.
65. 00 1495.
2,500. 00 5000.
570. 00 1140.
26. 00 32500.
.45 44460.
.50 1475.
33.00 594.
3.00 15990.
220, 000. 00* 220000.
35, 000. 00* 35000.
5, 000. 00* 5000.
913, 278. 00* 913278.

10, 105, 000. 00

00

Bl D245
PACGE 14
10/ 12/ 00
FI FTH
BI D AMOUNT
1.43 54
1.43 20735
1.43 34.
462. 21 29119.
112. 00 2889600.
4.30 161250.
1,495.52 92722.
193. 96 7758.
332.51 6650.
193. 96 2521.
155.72 10588.
138. 32 143852.
155. 83 2804.
247.15 32129.
607. 82 13979.
1,128. 40 39494.
241. 04 15185.
193. 06 30889.
385.41 1156.
526. 82 24233.
87.68 32441.
5.15 7055.
222. 40 15123.
33.25 7315.
49. 88 1396.
44.33 886.
121.12 2785.
2,680.00 5360.
2,680. 00 5360.
30.76 38450.
.49 48412.
. 95 2802.
45. 43 817.
3.58 19081.
237, 000. 00* 237000.
37, 000. 00* 37000.
5, 200. 00* 5200.

244, 082. 64* 244082.

10, 135, 625. 56



06- 342154 Bl D245
06- FRE- 41- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 15
10/ 11/ 00 10/ 12/ 00
R TR PO POPEPEPEPEREE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o R R OEEE LR L L e P | <o
1] 12, 900. 00* 12900. 00| 27, 000. 00* 27000. 00| 3, 247. 00* 3247.00
2| 500. 00 100000. 00| 3, 350. 00 670000. 00| 1.00 200. 00
3| 10, 000. 00* 10000. 00| 3, 000. 00* 3000. 00| 35, 000. 00* 35000. 00
4 | 34, 000. 00* 34000. 00| 27, 000. 00* 27000. 00| 44, 000. 00* 44000. 00
5| 15, 900. 00* 15900. 00| 16, 000. 00* 16000. 00| 15, 000. 00* 15000. 00
6 | 109, 000. 00* 109000. 00| 90, 000. 00* 90000. 00| 50, 000. 00* 50000. 00
7| 5. 30 41181. 00| 5.15 40015. 50| 4.50 34965. 00
8 | 80. 00 6000. 00| 77.00 5775. 00| 130. 00 9750. 00
9 | 50. 00 22000. 00| 32.00 14080. 00| 33.00 14520. 00
10 | 3.20 1792. 00| 3.10 1736. 00| 3.00 1680. 00
11 | 48, 600. 00* 48600. 00| 18, 000. 00* 18000. 00| 44, 000. 00* 44000. 00
12 | 2, 200. 00 2200. 00| 2, 800. 00 2800. 00| 1, 600. 00 1600. 00
13 | 350. 00 3850. 00| 220. 00 2420. 00| 125. 00 1375. 00
14 | 2.10 113190. 00| 2.00 107800. 00| 3.00 161700. 00
15 | 12. 00 4680. 00| 11. 00 4290. 00| 17.00 6630. 00
16 | 1.40 5040. 00| 1.30 4680. 00| 1.10 3960. 00
17 | 60. 00 180. 00| 50. 00 150. 00| 50. 00 150. 00
18 | 500. 00 1500. 00| 1, 000. 00 3000. 00| 800. 00 2400. 00
19 | 30. 00 720. 00| 45. 00 1080. 00| 50. 00 1200. 00
20 | 60. 00 780. 00| 50. 00 650. 00| 50. 00 650. 00
21 | 95. 00 570. 00| 100. 00 600. 00| 100. 00 600. 00
22 | 970. 00 10670. 00| 2, 000. 00 22000. 00| 1, 200. 00 13200. 00
23 | 31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00| 31, 500. 00* 31500. 00
24 | 7.50 393750. 00| 14. 00 735000. 00| 13. 00 682500. 00
25 | 200. 00 3400. 00| 100. 00 1700. 00| 240. 00 4080. 00
26 | 9.20  1720400. 00| 7.40  1383800. 00| 8.50  1589500. 00
27 | 212. 00 11236. 00| 210. 00 11130. 00| 210. 00 11130. 00
28 | .50 4500. 00| .46 4140. 00| .50 4500. 00
29 | 89. 00 36490. 00| 80. 00 32800. 00| 83.00 34030. 00
30 | 1.35 3037. 50| 1.30 2925. 00| 1.30 2925. 00
31 | .50 18750. 00| .48 18000. 00| .50 18750. 00
32 | 1. 60 4800. 00| 1.50 4500. 00| 1.60 4800. 00
33 | 4, 000. 00 84000. 00| 3, 800. 00 79800. 00| 4, 000. 00 84000. 00
34 | 100. 00 20000. 00| 100. 00 20000. 00| 75.00 15000. 00
35 | 48. 20 718180. 00| 45. 00 670500. 00| 40. 00 596000. 00
36 | 67.00 971500. 00| 68. 00 986000. 00| 60. 00 870000. 00
37 | 43.40  1319360. 00| 42.00  1276800. 00| 40.00  1216000. 00
38 | 47.00 67680. 00| 66. 00 95040. 00| 60. 00 86400. 00
39 | 4.60 2024. 00| 1.30 572. 00| 1. 60 704. 00



06- 342154 Bl D245

06- FRE- 41- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
10/ 11/ 00 10/ 12/ 00

R TR PO POPEPEPEPEREE R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R CRORCEEE PP PE R RO RORCEEE e EEE e R RRCEEE e EEPEPE
40 | 4.60 174. 80| 1.30 49. 40| 1.50 57.00
41 | 1.40 20300. 00| 1.30 18850. 00| 1.60 23200. 00
42 | 4.60 110. 40| 1.30 31. 20| 1.50 36. 00
43 | 200. 00 12600. 00| 100. 00 6300. 00| 1.00 63. 00
44 | 95.50  2463900. 00| 98.00  2528400. 00| 95.50  2463900. 00
45 | 3. 90 146250. 00| 3. 90 146250. 00| 8. 30 311250. 00
46 | 1,170. 00 72540. 00| 1, 560. 00 96720. 00| 1, 350. 00 83700. 00
47 | 115. 00 4600. 00| 110. 00 4400. 00| 110. 00 4400. 00
48 | 225. 00 4500. 00| 220. 00 4400. 00| 225. 00 4500. 00
49 | 85. 00 1105. 00| 80. 00 1040. 00| 80. 00 1040. 00
50 | 120. 00 8160. 00| 110. 00 7480. 00| 130. 00 8840. 00
51 | 155. 00 161200. 00| 120. 00 124800. 00| 140. 00 145600. 00
52 | 225. 00 4050. 00| 265. 00 4770. 00| 130. 00 2340. 00
53 | 160. 00 20800. 00| 155. 00 20150. 00| 150. 00 19500. 00
54 | 200. 00 4600. 00| 160. 00 3680. 00| 175. 00 4025. 00
55 | 1, 080. 00 37800. 00| 950. 00 33250. 00| 860. 00 30100. 00
56 | 355. 00 22365. 00| 315. 00 19845. 00| 160. 00 10080. 00
57 | 210. 00 33600. 00| 170. 00 27200. 00| 175. 00 28000. 00
58 | 200. 00 600. 00| 210. 00 630. 00| 400. 00 1200. 00
59 | 250. 00 11500. 00| 250. 00 11500. 00| 275. 00 12650. 00
60 | 138. 00 51060. 00| 210. 00 77700. 00| 145. 00 53650. 00
61 | 5. 50 7535. 00| 9. 00 12330. 00| 3.80 5206. 00
62 | 330. 00 22440. 00| 210. 00 14280. 00| 175. 00 11900. 00
63 | 35.00 7700. 00| 35.00 7700. 00| 35.00 7700. 00
64 | 45. 00 1260. 00| 45. 00 1260. 00| 45. 00 1260. 00
65 | 40. 00 800. 00| 35.00 700. 00| 35.00 700. 00
66 | 508. 00 11684. 00| 250. 00 5750. 00| 105. 00 2415. 00
67 | 2, 300. 00 4600. 00| 3, 000. 00 6000. 00| 2, 625. 00 5250. 00
68 | 800. 00 1600. 00| 750. 00 1500. 00| 1, 575. 00 3150. 00
69 | 28. 50 35625. 00| 27.70 34625. 00| 27.00 33750. 00
70 | .70 69160. 00| .68 67184. 00| .45 44460. 00
71 | .85 2507. 50| .82 2419. 00| .84 2478. 00
72 | 12. 00 216. 00| 11. 00 198. 00| 40. 00 720. 00
73 | 2.70 14391. 00| 2. 60 13858. 00| 3.50 18655. 00
74 | 190, 000. 00* 190000. 00| 205, 000. 00* 205000. 00| 183, 750. 00* 183750. 00
75 | 32, 000. 00* 32000. 00| 35, 700. 00* 35700. 00| 52, 500. 00* 52500. 00
76 | 8, 000. 00* 8000. 00| 4, 900. 00* 4900. 00| 52, 500. 00* 52500. 00
77 | 780, 000. 00* 780000. 00| 300, 400. 00* 300400. 00| 1,000, 000. 00  1000000. 00

TOT 10, 226, 694. 20 10, 267, 533. 10 10, 332, 171. 00



